

CITY OF KILLEEN, TEXAS
COMMUNITY DEVELOPMENT
DEPARTMENT



2016 APPLICATION FOR FUNDING

Community Development Block Grant and HOME Program

APPLICANT HISTORY – LEAD APPLICANT

(See Addtl Applicant Info)

9. MISSION STATEMENT

10. HISTORY IN KILLEEN COMMUNITY

11A. CURRENT PROJECTS

TARGET POPULATION

#ASSTD ~December

11B. CURRENT PROJECT FUNDING SOURCES

Amount

Source

Project

11C. PREVIOUS EXPERIENCE WITH CITY OF KILLEEN FUNDS (CDBG, HOME, Killeen GF, etc.)

Year

Project Name

Amount

Balance

#Assisted

11D. PREVIOUS EXPERIENCE WITH USE OF STATE or FEDERAL FUNDS (ESG, TxDOT, CoC, VA, etc.)

Year

Project Name

Amount

Balance

#Assisted

12. OTHER ENTITY/DEPARTMENT SUPPORT

Entity

Type Partnership

Written Agreement

PROJECT DESCRIPTION

13. PROJECT NAME

14. PROJECT STATUS

NEW

EXISTING

15. PROJECT DESCRIPTION

LMC	LMA	LHH
-----	-----	-----

16. PROJECT LOCATION

City Wide

Physical Address (office)

Census Tract/Block Group

Physical Address (If Acquisition, New Construction, Facility or Public Improvement, or Housing - provide information on each location address)

Describe in detail the "scope" of the proposed project

17. PROJECT OBJECTIVES/PERFORMANCE

Primary Income Population Served

Total Number Expected

Special or Target Populations

Performance Measurements

Objective:

Outcome:

18a. DESCRIBE HOW APPLICANTS ARE NOTIFIED OF THE PROGRAM

18b. DESCRIBE HOW APPLICANTS ARE DETERMINED TO MEET ELIGIBILITY AS LOW-INCOME

PROJECT DETAIL

19. PROJECT TYPE		FUND SOURCE	CDBG	HOME
HOUSING	PUBLIC INFRASTRUCTURE IMPROVEMENTS	ECONOMIC DEVELOPMENT		
		Perservation of existing Comml/Indl structure to sustain or increase number of jobs for low-income persons		
	PUBLIC FACILITIES & IMPROVEMENTS— Publicly or Nonprofit Owned	Preservation of existing Comml/Indl strucure(s) with Historic registration- federal, state, local listing (facade/code violations) with service area		
PUBLIC SERVICE PROGRAMS		Micro-Enterprise Assistance		
	OTHER ELIGILE ACTIVITY	OTHER ELIGIBLE CDBG ACTIVITY		

19a. PROJECT REQUIREMENTS

Current Site Control:

Necessary project components:

Provider:

20. OTHER FUNDING COMMITTED FOR THIS PROJECT

Source	Amount	Type	Purpose	Document#
				1
				2
				3
				4

21. COORDINATION AND SUSTAINABILITY STRATEGY

a.

b.

22. Project Start Date

Project Completion Date (As per individual Activity Project Timeline)

23. PROJECT PERFORMANCE ACCOMPLISHMENTS

1st Qtr (Oct-Dec)

2nd Qtr (Jan-Mar)

3rd Qtr (Apr-Jun)

4th Qtr (Jul-Sep)

New Construction, Residential Rehabilitation, Reconstruction, Acquisition, Facility and Improvements Projects w/extended time line (see Instructions)

1st Qtr (Oct-Dec)

2nd Qtr (Jan-Mar)

24. PROJECT STAFF and MANAGEMENT / DEVELOPMENT TEAM / OWNERS/DEVELOPERS

%Time	Name	Responsibility/Duty	Experience/Training
-------	------	---------------------	---------------------